PR005283 - MUS - RM C112 -
LOWER GRUSIN STAGE

Project Manager: Leon Palmer Project Coordinator: n/a

Bid Opening Date: 03/12/10 @ 2:00 PM

Opened by: Leon Palmer Tabulated by: Cindy McClure-Begley

Bidder / ID #	Bid Bond	Addendum 1&2	BASE BID	Alternate 1	Alternate 2	Alternate 3	Alternate 4	Alternate 5	Alternate 6	Total Bid
RMA Group	X	X	$369,494.00	$36,000.00	$8,800.00	$4,500.00	$8,950.00	$1,200.00	$5,900.00	$434,844.00
Brown Construction Corp.	X	X	$308,000.00	$32,900.00	$8,050.00	$3,240.00	$8,100.00	$1,100.00	$5,160.00	$366,550.00
AMA Construction, Inc.	X	X	$328,980.00	$26,238.00	$12,101.00	$3,238.00	$7,669.00	$1,359.00	$4,830.00	$384,415.00
Barba & Sons Construction	X	X	$400,356.00	$38,800.00	$23,294.00	$4,460.00	$10,300.00	$650.00	$6,270.00	$484,130.00
Krische Construction	X	X	$303,544.00	$29,610.00	$5,250.00	$3,548.00	$8,637.00	$4,200.00	$5,603.00	$360,392.00
Sun Construction	X	X	$375,799.00	$61,425.00	$15,315.00	$5,465.00	$11,725.00	$1,365.00	$8,535.00	$479,629.00
TC^2, Inc.	X	X	$327,700.00	$33,621.00	$8,373.00	$4,407.00	$9,739.00	$1,146.00	$3,856.00	$388,842.00
										$0.00
										$0.00