TABLE OF CONTENTS

DIVISION 15 - MECHANICAL

Notice
Table of Contents
Foreword...........Responsibilities of Consultants and Contractors
Preface...............Building Automation Systems (BAS) Control Guide Specifications
15010.............Basic Mechanical Requirements
15050.............Basic Mechanical Materials & Methods
15190.............Mechanical Identification
15240.............Mechanical Sound and Vibration Control
15250.............Mechanical Insulation
15300.............Fire Protection
15410.............Plumbing Piping
15430.............Plumbing Specialties
15440.............Plumbing Fixtures
15450.............Plumbing Equipment
15460.............Special Plumbing Equipment Systems
15485.............Natural Gas Systems
15511.............Hydronic Piping and Specialties
15521.............Steam and Condensate Piping & Specialties
15531.............Refrigerant Piping and Specialties
15540.............Pumps
15548.............Water Treatment
15555.............Boilers
15575.............Breechings, Chimneys, Stacks and Flues
15620.............Fuel-Fired Heaters
15631.............Solar Energy Systems
15650.............Refrigeration
15651.............Computer Room Air Conditioning
15755.............Heat Exchangers
15790.............Air Coils
15810.............Humidifiers
15830.............Heating Terminal Units
15835.............Electric Heat
15850.............Air Handling
15852.............Special Exhaust Systems
15855.............Air Handling Units with Coils
15856.............Packaged Roof-Top Heating/Cooling Units
15885.............Air Cleaning
15900.............Ductwork and Accessories
15930.............Air Terminal Units
15936.............Air Inlets and Outlets
15950.............BAS (Building Automation Systems) General
15951.............BAS Basic Materials, Interface Devices, and Sensors
15952.............BAS Operator Interfaces
15953.............BAS Field Panels
15954.............BAS Communications Devices
15955.............BAS Software and Programming
15958.............BAS Sequence of Operation
15959.............BAS System Commissioning
15985.............Control Sequence of Operation
15990.............Testing, Adjusting and Balancing